
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    05/12/04                    IN NAPA COUNTY IN NAPA FROM 0.5 KM                                 05/17/04
     CONTRACT NUMBER     04-0A0504                   SOUTH TO 0.7 KM NORTH OF THE 12 AND                      CONTRACT CODE 'B '
     LOCATION            04-NAP-29-4.4/5.2           29 INTERSECTION                                           70 CONTRACT ITEMS

                                                     WIDEN EXISTING HIGHWAY                    FEDERAL AID  ACST-P029-(095)E
                                                                                                            P-P029-(095)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 23.0%
 PROPOSALS ISSUED    16   FUND TOTAL   HB4N      2,100,000                         TOTAL NUMBER OF WORKING DAYS     75

 NUMBER OF BIDDERS  3    ENGINEERS EST      1,943,000.00   AMOUNT OVER     149,722.00         PERCENT OVER EST  7.71
 PROGRAM ELEMENTS      OHC

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      2,092,722.00    2              O C JONES AND SONS INC                510 526-3424
                                                                                                  00759729
                     B)   75 DAYS X   2700                  1520 FOURTH STREET                FAX 510 526-0990
                    --------------------
                   A+B)     2,295,222.00                    BERKELEY CA  94710

                   2 A)      2,146,544.04    3              GHILOTTI BROS INC                     415 454-7011
                                                                                                  00132128
                     B)  120 DAYS X   2700                  525 JACOBY STREET                 FAX 415 454-8376
                    --------------------
                   A+B)     2,470,544.04                    SAN RAFAEL CA  94901

                   3 A)      2,696,900.00    1              J A GONSALVES AND SON                 707 258-6261
                                                            CONSTRUCTION INC                      00676166
                     B)  110 DAYS X   2700                  P O BOX 6553                      FAX 707 258-1240
                    --------------------
                   A+B)     2,993,900.00                    NAPA CA  94558
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CHRISP COMPANY                                               STRIPING
           FREMONT CA

           METAMORPHOSIS                                                EROSION CONTROL (PARTIAL)
           NAPA CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           FAIRFIELD CA

           STEINY AND COMPANY                                           ELECTRICAL
           VALLEJO CA

           STRANGE AND CHALMERS                                         MINOR CONCRETE
           VALLEJO CA
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          05/12/04                                                                                                 05/17/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     CHRISP COMPANY                                               STRIPING
           FREMONT CA

           PROSEED LANDSCAPE                                            EROSION CONTROL
           PHILO CA

           STATEWIDE SAFETY AND SIGNS                                   CHANGEABLE MESSAGE BOARD AND CRASH CUSHIONS
           FAIRFIELD CA

           STEINY AND COMPANY                                           ELECTRICAL
           VALLEJO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     CHRISP COMPANY                                               STRIPING
           43650 OSGOOD ROAD
           FREMONT CA  94539

           GLOBAL ENVIRONMENTAL NETWORK                                 STORM WATER POLLUTION PREVENTION PLAN
           P O BOX 8068
           MOUNTAIN VALLEY CA  92728

           LANE SAFETY                                                  TRAFFIC CONTROL
           340 W CHANNEL ROAD
           BENICIA CA  94501

           PROSEED LANDSCAPE                                            EROSION CONTROL
           128967 HIGHWAY 128
           PHILO CA  95466

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           130 GROBIC COURT
           FAIRFIELD CA  94533
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     STEINY AND COMPANY                                           ELECTRICAL
           P O BOX 3008
           VALLEJO CA  94590
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     071325      TEMPORARY FENCE (TYPE ESA)                     M         1,040               10.00          10,400.00
       2     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            1,000.00*          1,000.00
                         PREVENTION PLAN
       3     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            8,750.00*          8,750.00
       4     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            2,000.00           2,000.00
       5     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            3            2,000.00           6,000.00
       6     074034      TEMPORARY COVER                                M2          200                8.00           1,600.00
       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,665.00*          6,665.00
       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM            3,700.00*          3,700.00
       9 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M         7,800                6.00          46,800.00
      10 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2           91              145.00          13,195.00
      11 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           45               45.00           2,025.00
      12 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA          440                5.00           2,200.00
      13 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            6            5,000.00          30,000.00
      14 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         2,580               56.00         144,480.00
      15 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          120              170.00          20,400.00
      16     150206      ABANDON CULVERT                                M            25               45.00           1,125.00
      17     150221      ABANDON INLET                                  EA            1              500.00             500.00
      18     150605      REMOVE FENCE                                   M           120               30.00           3,600.00
      19     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M           920               12.00          11,040.00
                         STRIPE
      20     150713      REMOVE PAVEMENT MARKING                        M2           54               30.00           1,620.00
      21     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         2,860                4.00          11,440.00
      22     150722      REMOVE PAVEMENT MARKER                         EA          800                1.00             800.00
      23     150730      REMOVE CHANNELIZERS                            EA           48               10.00             480.00
      24     150740      REMOVE SIGN                                    EA            4              100.00             400.00
      25     150820      REMOVE INLET                                   EA            1              700.00             700.00
      26     150857      REMOVE ASPHALT CONCRETE SURFACING              M2          240               20.00           4,800.00
      27     152386      RELOCATE ROADSIDE SIGN-ONE POST                EA            3              175.00             525.00
      28     152387      RELOCATE ROADSIDE SIGN-TWO POST                EA            3              650.00           1,950.00
      29     152430      ADJUST INLET                                   EA            1            1,200.00           1,200.00
      30 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       13,500                6.50          87,750.00
      31     153210      REMOVE CONCRETE                                M2          160               60.00           9,600.00
      32     153214      REMOVE CONCRETE CURB                           M           280               60.00          16,800.00
      33     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            5,000.00*          5,000.00
      34     190101      ROADWAY EXCAVATION                             M3        6,410               37.00         237,170.00
      35     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,500.00*          2,500.00
      36 (S) 203003      STRAW (EROSION CONTROL)                        KG          900                1.50           1,350.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      37 (S) 203014      FIBER (EROSION CONTROL)                        KG          200                3.00             600.00
      38     203021      FIBER ROLLS                                    M         1,240                9.00          11,160.00
      39 (S) 203024      COMPOST (EROSION CONTROL)                      KG          570                1.00             570.00
      40 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG            9              175.00           1,575.00
      41 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG           42                4.00             168.00
      42     260201      CLASS 2 AGGREGATE BASE                         M3        5,490               42.00         230,580.00
      43     390107      ASPHALT CONCRETE (LEVELING)                    TONN        880               68.00          59,840.00
      44     390155      ASPHALT CONCRETE (TYPE A)                      TONN      8,460               68.00         575,280.00
      45     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         16              200.00           3,200.00
      46 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            0.7          2,000.00           1,400.00
      47     566011      ROADSIDE SIGN - ONE POST                       EA            3              295.00             885.00
      48     568015      INSTALL SIGN (MAST-ARM HANGER METHOD)          EA            4              150.00             600.00
      49     650069      450 MM REINFORCED CONCRETE PIPE                M            30              300.00           9,000.00
      50     650075      600 MM REINFORCED CONCRETE PIPE                M             1              700.00             700.00
      51     705222      450 MM CONCRETE FLARED END SECTION             EA            2              650.00           1,300.00
      52     721011      ROCK SLOPE PROTECTION                          M3            6              245.00           1,470.00
                         (BACKING NO. 2, METHOD B)
      53     729010      ROCK SLOPE PROTECTION FABRIC                   M2           17                6.00             102.00
      54     731501      MINOR CONCRETE (CURB)                          M3           18            1,100.00          19,800.00
      55     731511      MINOR CONCRETE (ISLAND PAVING)                 M3           15              625.00           9,375.00
      56 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG          108                4.25             459.00
      57     820107      DELINEATOR (CLASS 1)                           EA           18               30.00             540.00
      58     832003      METAL BEAM GUARD RAILING (WOOD POST)           M            10              129.00           1,290.00
      59     839565      TERMINAL SYSTEM (TYPE SRT)                     EA            1            2,500.00           2,500.00
      60     839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            1              600.00             600.00
      61 (S) 840501      THERMOPLASTIC TRAFFIC STRIPE                   M         7,660                1.05           8,043.00
      62 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          950               28.00          26,600.00
      63 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          690                3.00           2,070.00
      64 (S) 850102      PAVEMENT MARKER (REFLECTIVE)                   EA          590                5.00           2,950.00
      65 (S) 860251      SIGNAL AND LIGHTING (LOCATION 1)               LS     LUMP SUM           88,000.00*         88,000.00
      66 (S) 032769      INSTALL AND TEST EMERGENCY VEHICLE             LS     LUMP SUM            5,000.00*          5,000.00
                         PRE-EMPTION SYSTEM
      67 (S) 860298      SIGNAL AND LIGHTING (STAGE CONSTRUCTION)       LS     LUMP SUM           67,500.00*         67,500.00
      68 (S) 860615      MODIFY FLASHING BEACON                         LS     LUMP SUM           35,000.00*         35,000.00
      69 (S) 032770      MODIFY FLASHING BEACON                         LS     LUMP SUM           15,000.00*         15,000.00
                         (STAGE CONSTRUCTION)
      70     999990      MOBILIZATION                                   LS     LUMP SUM          210,000.00*        210,000.00

                                                                                                     A)           2,092,722.00
                                                                                                     B)    7 DAYS X    2700
                                                                                                            ------------------
                                                                                                   A+B)           2,295,222.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |             2.20       2288.00|            12.00      12480.00
   2 |         2,250.00*      2250.00|         6,500.00*      6500.00
   3 |         3,550.00*      3550.00|         2,500.00*      2500.00
   4 |           535.00        535.00|         2,100.00       2100.00
   5 |         2,675.00       8025.00|         6,500.00      19500.00
   6 |             2.75        550.00|            13.00       2600.00
   7 |         5,700.00*      5700.00|         6,969.00*      6969.00
   8 |        40,298.00*     40298.00|       439,319.00*    439319.00
   9 |             6.00      46800.00|             6.50      50700.00
  10 |           145.00      13195.00|           150.00      13650.00
  11 |            25.00       1125.00|            50.00       2250.00
  12 |             5.00       2200.00|             6.00       2640.00
  13 |         7,500.00      45000.00|         7,500.00      45000.00
  14 |            36.00      92880.00|            88.00     227040.00
  15 |           170.00      20400.00|           200.00      24000.00
  16 |            54.00       1350.00|           340.00       8500.00
  17 |           995.00        995.00|         1,500.00       1500.00
  18 |            25.00       3000.00|            39.00       4680.00
  19 |            12.00      11040.00|            13.00      11960.00
  20 |            30.00       1620.00|            35.00       1890.00
  21 |             4.00      11440.00|             4.50      12870.00
  22 |             1.00        800.00|             1.50       1200.00
  23 |            10.00        480.00|            25.00       1200.00
  24 |            50.00        200.00|           100.00        400.00
  25 |           400.00        400.00|         2,100.00       2100.00
  26 |             7.00       1680.00|            21.00       5040.00
  27 |           150.00        450.00|           210.00        630.00
  28 |           250.00        750.00|           300.00        900.00
  29 |           820.00        820.00|         1,750.00       1750.00
  30 |             2.00      27000.00|             2.48      33480.00
  31 |            14.00       2240.00|            35.00       5600.00
  32 |            10.00       2800.00|            35.00       9800.00
  33 |        10,000.00*     10000.00|        75,000.00*     75000.00
  34 |            59.00     378190.00|            18.00     115380.00
  35 |         1,800.00*      1800.00|         3,500.00*      3500.00
  36 |             1.50       1350.00|             1.75       1575.00
  37 |             3.00        600.00|             4.00        800.00
  38 |             9.00      11160.00|            11.00      13640.00
  39 |             1.00        570.00|             2.00       1140.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |           175.00       1575.00|           200.00       1800.00
  41 |             4.00        168.00|             5.00        210.00
  42 |            50.00     274500.00|            69.00     378810.00
  43 |            74.00      65120.00|            69.50      61160.00
  44 |            64.00     541440.00|            59.50     503370.00
  45 |           500.00       8000.00|           750.00      12000.00
  46 |         1,800.00       1260.00|         5,000.00       3500.00
  47 |           150.00        450.00|           250.00        750.00
  48 |           300.00       1200.00|         1,750.00       7000.00
  49 |           400.00      12000.00|           585.00      17550.00
  50 |         1,640.00       1640.00|         2,500.00       2500.00
  51 |           600.00       1200.00|         1,750.00       3500.00
  52 |           220.00       1320.00|           450.00       2700.00
  53 |            20.00        340.00|            85.00       1445.00
  54 |           825.00      14850.00|         1,669.00      30042.00
  55 |           500.00       7500.00|         1,850.00      27750.00
  56 |             2.38        257.04|            25.00       2700.00
  57 |            30.00        540.00|            55.00        990.00
  58 |           249.00       2490.00|           750.00       7500.00
  59 |         2,500.00       2500.00|         2,750.00       2750.00
  60 |         1,000.00       1000.00|         3,500.00       3500.00
  61 |             1.05       8043.00|             1.50      11490.00
  62 |            28.00      26600.00|            35.00      33250.00
  63 |             3.00       2070.00|             4.00       2760.00
  64 |             5.00       2950.00|             6.00       3540.00
  65 |       110,000.00*    110000.00|       225,000.00*    225000.00
  66 |         2,000.00*      2000.00|         7,500.00*      7500.00
  67 |        45,000.00*     45000.00|        95,000.00*     95000.00
  68 |        20,000.00*     20000.00|        42,550.00*     42550.00
  69 |        25,000.00*     25000.00|        17,500.00*     17500.00
  70 |       210,000.00*    210000.00|        15,000.00*     15000.00

 TOT            A)      2,146,544.04           A)      2,696,900.00
                B)   120 DAYS X   2700         B)   110 DAYS X   2700
                   --------------------           --------------------
              A+B)      2,470,544.04         A+B)      2,993,900.00


